



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP

Director of Architectural Services and Facilities

**Project:** Physical Education Complex - Interior Remodel **Project #** 19PEC-18-01

**Location:** 1401 N. Chestnut Street

**Bids Received:** Thursday, March 22, 2018; 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coll. Affidavit	Cert. Non-Segregated Facilities	Financial Statement	Contract #1 - General Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5
Arc Construction Evansville, Indiana								NO BID					
Jones Builders Vincennes, Indiana	I	X	X	X	X	X	X	\$448,607.00	\$4,400.00	NO BID	\$5,540.00	\$15,250.00	N/A
Wolfe Construction Vincennes, Indiana								NO BID					

Alternate #1: New Doors at Racquetball Courts 138

Alternate #2: Convert Racquetball Courts 139 to Storage 139 and 139A

Alternate #3: New Pole Vault Box on Deck 136

Alternate #4: New Tile in Men's Basketball Shower Room B021D

Alternate #5: Installation of new Rolling US flag



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP

Director of Architectural Services and Facilities

**Project:** Physical Education Complex - Interior Remodel **Project #19PEC-18-01**

**Location:** 1401 N. Chestnut Street

**Bids Received:** Thursday, March 22, 2018; 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Com. Affidavit	Segregated Facilities	Financial Statement	Contract #2 - Mechanical Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5
Graves Plumbing Switz City, Indiana								NO BID					
H.G. Heinz, Inc. Vincennes, Indiana	I	X	X	X	X	X	X	\$324,269.00	N/A	N/A	N/A	NO BID	N/A

Alternate #1: New Doors at Racquetball Courts 138

Alternate #2: Convert Racquetball Courts 139 to Storage 139 and 139A

Alternate #3: New Pole Vault Box on Deck 136

Alternate #4: New Tile in Men's Basketball Shower Room B021D

Alternate #5: Installation of new Rolling US flag



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP

Director of Architectural Services and Facilities

**Project:** Physical Education Complex - Interior Remodel **Project #19PEC-18-01**

**Location:** 1401 N. Chestnut Street

**Bids Received:** Thursday, March 22, 2018; 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coll. Affidavit Cert.	Non-Segregated Facilities	Financial Statement	Contract #3 - Electrical Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5
AAA Electric Terre Haute, Indiana								NO BID					
Skill Electric Vincennes, Indiana	I	X	X		X	X	X	\$198,900.00	N/A	\$13,000.00	N/A	N/A	\$14,000.00
Jerry Smith Electrical Monroe City, Indiana	I	X	X	X	X	X	X	\$141,300.00	N/A	\$5,500.00	N/A	N/A	\$2,200.00

Alternate #1: New Doors at Racquetball Courts 138

Alternate #2: Convert Racquetball Courts 139 to Storage 139 and 139A

Alternate #3: New Pole Vault Box on Deck 136

Alternate #4: New Tile in Men's Basketball Shower Room B021D

Alternate #5: Installation of new Rolling US flag