



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coll. Affidavit Cert. Work	Segregated Facilities	Financial Statement	Contract #1 General Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Arc Construction Evansville, Indiana	X	X	X	X	X	X	X	\$1,657,000.00				\$34,000.00	\$14,000.00	
Danco Construction Evansville, Indiana	X	X	X	X	X	X	X	\$1,550,000.00				\$25,000.00	\$15,000.00	
Wolfe Construction Vincennes, Indiana	X	X	X	X	X	X	X	\$1,609,674.00	\$6,662.00	\$7,126.00		\$39,416.00	\$15,644.00	

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coil. Affidavit Cert. Non-Segregated Facilities	Financial Statement	Contract#2 Mechanical Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Harrell Fish Bloomington, Indiana	X	X	X		X	X	\$1,720,000.00	\$13,500.00	\$15,700.00				
Haase Mechanical Henderson, Kentucky	X	X	X	X	X	X	\$1,846,170.00	\$7,900.00	\$15,200.00				
HG Heinz Vincennes, Indiana	X	X	X		X	X	\$1,958,897.00	\$5,335.00	\$10,550.00				

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coil. Affidavit Cert. Non-Segregated Facilities	Financial Statement	Contract #3 Electrical Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Crown Electric Terre Haute, Indiana	X	X	X	X	X	X	\$827,000.00			\$17,800.00			
Jerry Smith Electric Vincennes, Indiana	X	X	X	X	X	X	\$648,277.28			\$24,000.00			
Premier Electric Evansville, Indiana	X	X	X	X	X	X	\$975,400.00			\$18,600.00			
Skill Electric Vincennes, Indiana	X	X	X	X	X	X	\$746,886.00			\$19,995.00			
Weyer Electric Ferdinand, Indiana	X	X	X	X	X	X	\$908,100.00			\$27,200.00			

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coll. Affidavit Cert. Non-Segregated Facilities	Financial Statement	Contract #4 Site Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Kerns Excavating Bicknell, Indiana	X	X	X	X	X	X	\$209,990.00						
Wabash Utilities Vincennes, Indiana	X	X	X	X	X	X	\$214,200.00						

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coil. Affidavit Cert. Non-Segregated Facilities	Financial Statement	Contract #5 Concrete Construction	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Bill Lemon Epoxy Vincennes, Indiana	X	X	X	X	X	X	\$410,000.00						
Kerns Excavating Bicknell, Indiana	X	X	X	X	X	X	\$269,800.00	\$14,800.00	\$30,800.00				\$200,630.00
Wolfe Construction Vincennes, Indiana	X	X	X	X	X	X	\$273,483.00						\$106,155.00

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing



# Bid Tabulation Sheet

Andrew Young, AIA LEED AP  
 Director of Architectural Services and Facilities

**Project:** New Agricultural Facility - Phase 2

**Project #88-18-02**

**Location:** 4207 N. Purdue Road, Vincennes, Indiana

**Bids Received:** Thursday, August 14, 2018, 2:00 PM

Bidder	Addenda	Form 96	Bid Bond	G705	Non-Coil. Affidavit Cert. Non-Segregated Facilities	Financial Statement	Contract #6 Unified Bid (4 & 5)	Alt. #1	Alt. #2	Alt. #3	Alt. #4	Alt. #5	Alt. #6
Kerns Construction Bicknell, Indiana	X	X	X	X	X	X	\$471,750.00	\$14,800.00	\$30,800.00				\$200,630.00

Alternate #1: Provide and install underslab radiant floor and insulation In Room 108I

Alternate #2: Provide and install underslab radiant floor and insulation for the Remaining Building Rooms/Spaces

Alternate #3: Provide all work to provide and install S & T fixtures

Alternate #4: Provide and install borrowed lites

Alternate #5: Provide and install roller shades

Alternate #6: Contract #5 - Provide all work to provide and install polished concrete staining and finishing